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June 3, 2015

Comment

Response

Comment Set 1
The location, amount/type, and timing of private
development to be evaluated in the study should be
more clearly defined/limited. Are there focused
locations within the communities along the
shoreline? Is the consultant solely analyzing the
potential for visitor-oriented development? Is the
timeframe for development limited to the near- to
mid-term -- e.g., say 5 to 10 years — or a much longer
period?

The consultant will be expected to make
recommendations on the location,
amount/type, and timing of private
development to be evaluated in the study
as part of the inventory and survey tasks.
No specific focused locations along the
shoreline have been identified at this
time. The timeline for Salton Sea
restoration is longer than 5 to 10 years.

Are any potential development sites currently
publicly owned? Should the consultant consider
privately owned property as potential development
sites?

Both types of sites should be considered.

To the extent that potential development sites are
publicly owned, should the study address potential
ground lease revenues or land sales proceeds from
these sites?

There are no restrictions on the
development-related sources of revenue
that should be considered. The consultant
should discuss any drawbacks and
probability of success associated with
whatever sources are identified.

Does the consultant need to prepare preliminary
concept plans for potential development in one or
more locations around the shoreline, e.g., range of
market absorption forecasts?

Yes.

How many development scenarios should the
consultant analyze?

The consultant may propose multiple
options, but it would seem that low,
moderate and high development options
would be beneficial.

Will Tetra Tech be responsible for all cost estimation
related to water-side improvements? Will this
extend to site preparation and/or infrastructure
improvements required for land-side development?

Tetra Tech will be responsible for cost
estimation of improvements related to
water-side, but not for infrastructure
improvements required for land-side
development.

How many development scenarios, and what
development timeframe, will be addressed in the
Socio-Economic Analysis? Will Tetra Tech provide
delineated descriptions and cost estimates for all
proposed public improvements? Can Tetra Tech
provide a schedule of when portions of the shoreline
are ready for water-related visitor development?

There is no approved project at this time.
Tetra Tech is developing various
restoration alternatives and components.
The consultant will need to work with
Tetra Tech and other stakeholders to
determine the appropriate planning
horizon.

The Additional Task is unclear, specifically
“Authority’s recent analysis of potential financing
options”. What document does this reference?

That section of the RFP has been modified
to indicate that several previous
investigations that were related to earlier
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restoration planning and not the current
restoration planning process will be
provided the Consultant.

paragraph, first sentence, “Resumes of key
personnel, project descriptions and cost proposal
details may be included as attachments ...” Our
opinion is that all of the noted items need to be
included with the submittal in order for the
Authority to make an informed decision on the most

9. The scope of services should more specifically define | There are no specific expectations at this
expectations for the industry forum event. It may be | time. The Consultant respond to the scope
difficult to attract relevant industry participantsto a | as written but may propose an alternate
remote location for an in-person meeting. strategy.

10. The scope of services should identify a total number | The Consultant should plan for at least
of meetings with the client organizations and three meetings, generally these would
stakeholder/community groups. Is there a target include one in the Coachella Valley, one in
number of brokers/property owners to be surveyed? | the Imperial Valley, and one near the Sea.

11. The timeline for completion of the scope of services | An additional 30 days has been added to
should be extended from 4 + 1 months to perhaps 6 | the schedule for the draft report. All work
+ 2 months. under the Authority’s grant must be

completed by May 16, 2016 and time is

needed to integrate this work into the

Authority’s final feasibility report. See

response to Comment 6 below.
Comment Set 2

1. Page 2, under Infrastructure Financing Feasibility See the response to the response to
Study Scope of Services, Supporting Deliverables; the | Comment 10 above. The Consultant can
Industry Forum event needs to be better defined, assume that rooms will be made available
noting required minimum number of events, target by the Authority at no charge.
audience of the event(s), purpose of the event,
timing of this event within the report development
process and anticipated location(s) (Coachella Valley,

Imperial Valley or somewhere in between?) for the
event(s). The scope and associated fee will vary
greatly if the consultant will need to acquire a
location and pay for its use if the intent is for a large
gathering. In addition, the number of events
required will be necessary to accurately scope and
provide the associated fee.

2. Page 3, under both the Draft and Final Feasibility The Consultant can assume one
Report, the deliverables note PowerPoint and presentation for each, most likely at
Workshop presentations. Once again, the RFP should | Salton Sea Authority Board meetings. The
note the number of expected presentations and at consultant should also assume that there
which events/meetings these presentations will be will be a kickoff meeting and monthly
given. status meetings or conference calls with

Authority staff.
3. Under Instructions to Interested Consultants, second | The noted items should be included with

the submittal and will be considered in the
evaluation of Consultants. However, they
will not be included in the ten page limit
on the main proposal.
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qualified consulting team. In addition, the last
sentence notes Appendix A, which we assume is the
included Attachment 1.

The section titled Selection Criteria, denotes those
areas where each consultant team’s proposal will be
judged, however there is no description as to the
approach or criteria that will define the award of this
contract, or better said what criteria is most
important to the selection committee. We believe
this Report is too important to be based on low-bid.
Furthermore, the selection committee should judge
all submitted proposals on Other Intangibles which
the team brings to completion of this Benchmark.
Additionally, [consultant] does not believe that the
$225,000 allocated for the Benchmark 5 portion of
the work plan, as noted in the RFP, is a sufficient
amount of funding to provide for a Report that will
give a true indication of the potential real estate
effects of a recreational lake associated with the
restored Salton Sea.

Comment noted. The Salton Sea Authority
has received a grant of $225,000 to
conduct this study. No additional funds
are available at this time. If the Consultant
can bring other sources of funding to
expand the project, that will be noted and
considered in the evaluation process.

[Consultant] also believes that expertise within the
Coachella and Imperial Valley local/regional area in
the areas of real estate industry, land use planning
concepts, economic forecasting and fiscal analysis
should be a key element in the approach and
selection of the preferred Consultant team. On page
3 paragraph 2 “Instructions...”, Iltem 3 should include
Coachella Valley, Imperial County and recreational
lake projects added to the proposal requirement.

As indicated in Selection Criteria 2 and 3,
special consideration for local relevant
experience will be given in the evaluation
of personnel qualifications and project
experience, respectively.

The Timeline noted on page 4, allows for only 120
days to complete the Benchmark 5 Report. In our
opinion, this duration of time is simply not enough
to prepare the type of Report we envision to
adequately address the underlying issue of whether
an IFD will provide sufficient funding to provide for a
recreational lake as a part of the Salton Sea
restoration. Furthermore, as recognized by all those
associated with the restoration efforts, this Report
will be a fundamental element in the final selection
of the preferred restoration option, recreation lake
or not, and thus it should not be rushed through the
process. We believe that this timeframe should be
extended to a minimum of 8 months, and if that
requires the Authority to ask for an extension from
the State then that process should begin
immediately.

Please see the response to Item 11 in
Comment Set 1. The Authority may
request an extension in the deadline for
completion of the grant, but this cannot
be counted on at this time. The Consultant
may propose and alternate timeline, but
this may result in assignment of a lower
score. Any proposed timelines that extend
beyond May 16, 2016 will be considered
non-responsive.




